



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 8178190
Procuring Entity DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT - REGION II
Title Supply and Delivery of Construction Supplies for the rehabilitation and retrofitting of cottages at CVRRCY Roma Norte, Enrile, Cagayan
Area of Delivery Cagayan

Solicitation Number:	21-0198	Status	Pending
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Goods	Document Request List	0
Category:	Construction Materials and Supplies	Date Published	11/11/2021
Approved Budget for the Contract:	PHP 169,775.00	Last Updated / Time	10/11/2021 21:47 PM
Delivery Period:	7 Day/s	Closing Date / Time	15/11/2021 10:00 AM
Client Agency:			
Contact Person:	Ma. Socorro Lacambra Domingo Administrative Officer IV Field Office 02, Regional Center Barangay Carig Tuguegarao City Cagayan Philippines 3500 63-78-3041004 63-78-3040586 bacsec.fo2@dswd.gov.ph		

Description

RFQ# 21-11-0852
PR# 2021-10-1774

Items:

1. 1/4" Dynabolt, expansion type 5" with nut and washer 50 pcs
2. 1/4" marine plywood 45 pcs
3. 2x2 Lumber 500 bd.ft
4. 2x3 Lumber 700 bd.ft
5. 1" CWN 5 kgs
6. 4" CWN 15 kgs
7. 3"CWN 15 kgs
8. 12mm dia. RSB grade 40 55 pcs
9. 10mm dia. RSB 65 pcs
10. Fine Sand S1 12 cu.m
11. plywood 1/4" 10 pcs
12. Portland cement type 1 32 bags
13. # 16 G.I tiewire 25 kgs

- 14. welding rod 10 kgs
- 15. 3/4 Gravel 27 cu.m

Total Approved Budget = P 169,775.00

Notes:

*This can be sent through fax. Submission must be two (2) days upon receipt. Late canvass shall be automatically rejected.

* Price quotations must be inclusive of tax.

Created by Ma. Socorro Lacambra Domingo

Date Created 10/11/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.